
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

California Army National Guard (CAARNG)
Readiness Center
Lancaster, California

2 Encl.

1. Revised Pages: List of Drawing and Specification Revisions, Pricing Schedule(page;1,4), Attachment No. 5 -Appendix D(page;D-2),
      02230-1,02260-1,02300-1,02300-3,02741-8,02751-6,033000-4,03470-3,05310-1,08110-3,08331-5,08411-4,09260-3,09310-2,
      09310-3,09511-4,09511-5,09680-1,09912-2,10200-3,10505-6,15515-6,15839-2,15839-3,15900-3,15900-5
2. Revised Drawings:T000,C101,C102,C103,C110,A004,A005,A212,S100,S101,S110,S111,S211,S220,S230,S240,S250,S300,S301,
      S302,S303,S306,S410,S412,S413,S414,S416,M602,E002,E003,E100,E221,E312,E530,E801

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

      N/A

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922

CODE  

 

FACILITY CODE  

               N/A 1 70

   0002 SEP. 03, 2004                      N/A     SPEC. NO.  1406

  W91238-04-B00007

 AUG. 12 , 2004

       N/A

1

     N/A                                                             NOTE:  ITEM 13 BELOW IS N/A.

 

 

 

 

 

  

                N/A

N/A



LANCASTER READINESS CENTER 
REVISED DRAWINGS & SUMMARY OF CHANGES 

(Amendment #2, 08-31-04) 
Sheet  Drawing Title   Summary of Changes 
 
T000  Cover Sheet, Vicinity and Location Added note to location map 
  Maps      
        
 
A004  Symbols and Abbreviations  Added C.O.R. to the abbreviation 
       list 
 
 
A005  Room Finish Schedule    Revised ceramic tile pattern CT-1  
       and CT-2 
 
 
A212  Enlarged First Floor Plan   Added spec. to keynote 22  
  Sector 2     
 
 
 
08110  Steel Doors and Frames  Revised Part 2.5 (B)  
 
 
 
08331  Overhead Coiling Doors    Revised Part 2.2 (A)  
 
 
08411  Aluminum Glass Curtain, Walls   Revised Part 2.2 (A.1) 
  and Storefront 
 
 
09260  Gypsum Bond Assemblies   Revised Part 2.2 (D.1) 
 
 
09310  Ceramic Tile     Revised Part 2.1 (B & C) and (F.1) 
 
 
09511  Acoustical Panel Ceilings  Revised Part 2.7 (A.1); added 2.7(D) 
 
 
09680  Carpet     Revised Part 1.2 (A) 
 
 
09912  Painting    Revised Part 2.1 (C.2, 4) 
 
 
10200  Louvers and Vents   Revised Part 2.5 (A.1) 
 
 
10505  Metal Lockers    Revised Part 2.3 (L.1) 
 
 
12361  Metal Workbenches   Deleted entire section 



LANCASTER READINESS CENTER 
REVISED DRAWINGS & SUMMARY OF CHANGES 

(Amendment #2, 08-31-04) 
Sheet  Drawing Title   Summary of Changes 
 
E002  Electrical Overall Single Line  Added keynote 3 & 4 
  Diagram         
   
 
E003  Electrical 480V MCC Single Line Issued for construction 
  Diagram      
 
 
E100  Electrical Site Plan    Added fuel pump on site plan 
 
 
E221  Electrical Second Floor Plan              Revised keynote 1 
  Sector 1 Lighting Plan 
 
 
E312  Electrical First Floor                           Revised detail callout 
  Sector 2 Power Plan 
 
 
E530  Electrical Roof Fire Alarm              Revised keynote 1 
  Plan 
 
 
E801  Electrical Lighting Fixture              Revised lighting fixture schedule types 
  Schedule    T & AAA remarks 
       Deleted type U 
 
 
        



LANCASTER READINESS CENTER 
REVISED DRAWINGS & SUMMARY OF CHANGES 

(Amendment #2, 08-31-04) 
Sheet  Drawing Title   Summary of Changes 
 
M602  Mechanical Schedules   Revised EF 15 
        
        
 
P241  Plumbing Unheated Storage  Removed from drawing set 
  Building      
 
 
15515  Water-Tube Boilers    Added Part 2.10 A 
 
 
15839  Vehicle Exhaust Removal  Revised Part 2.2 (B); Deleted Part 2.2 
  System     E, F, and G; Rename H and I to E and F 
 
 
15900  HVAC Instrumentation   Added Part 1.5 (G); 2.2 A and revised 
  and Controls    2.2 (B.1.h) 
 
        



LANCASTER READINESS CENTER 
REVISED DRAWINGS & SUMMARY OF CHANGES 

(Amendment #2, 08-31-04) 
Sheet  Drawing Title   Summary of Changes 
 
S100  General Notes    Added reinforced concrete note # 16; 
       Deleted structural and misc. steel note 
       # 17; revised precast conc. Panels note  
       #12; revised metal building note #1 
 
S101  Abbreviations and Legends  Deleted moment connection symbol 
        
 
 
S110  Enlarged Site Foundation Plans  Revised detail callouts and added  
  and Panel Elevations   section x-x on detail 5 
 
 
S111  Canopies Framing Plans and  Revised details # 1, 4, 6, 7, 8, 10 and 11  
  Details  
 
 
S211  Storage Building Foundation  Revised plan A notes and detail # 2;  
  Plan     Revised foundation notes # 1 
 
 
S220  Overall Second Floor Framing  Revised detail callouts; added note on 

Plan     steel deck; revised framing note # 5;  
       Deleted note C 
 
 
S230  Overall Low Roof Framing  Deleted metal deck note D, roof framing  

Plan     note D; and 9; revised # 10 to new # 9;  
       revised truss to beam at column grid E 
       near column grid 3 
 
 
S240  Overall High Roof Framing  Deleted metal deck note E, roof framing  

Plan     note # 9; revised note D and # 7;  
       revised misc. notes on framing plan; 
       added subframing on plan 
 
 
S250  Enlarged Partial High Roof  Deleted note C and 5 

Framing Plan    Renumbered 6 to 5  
 
 

S300  Typical Wall Panel Details  Added note # 14; deleted detail H  
     callout   
 
 
 

S301  Wall Panel Elevation   C12 notated at panel 2 elevation; 
       Added panel 25 connection 
 



 
S302  Wall Panel Elevation   Revised a detail callout  
 
S303  Wall Panel Elevation   Revised two detail callouts 
 
 
S306  Wall Panel Elevation   Revised panel dimensions 
 
 
S410  Structural Details   Added dimension on detail #3; 
       Revised detail callouts in detail #16 
 
S412  Structural Details   Detail #3 added weld symbol &  

revised note 
 

S413  Structural Details   Detail #2 and 7 added note; 
       Detail #9 and 13 deleted note; 
       Detail #14 revised note; 
       Detail #16 & 18 revised detail callout 
 
S414  Structural Details   Detail #2 and 3 revised detail callout; 
       Detail #7 added dimension; 
       Detail #9 and 17 revised note; 
       Detail #14 deleted note; 
       Revised detail #19 
 
S416  Stairs 1, 2, & Roof Access  Revised note in detail # 3 and 5,  
  Enclosed Plans & Sections  revised enlarged plan # 8, 9, 10,  

11 and 12 
 
03300  Cast-In-Place Concrete   Revised Part 2.2 (F.2)  
 
 
03470  Tilt-up precast concrete   Revised Part 2.1 (B) 
 
 
05310  Steel Deck    Add Part 1.2 (2) 
 
 
 
     
 

      
 
   

 
        
 
 
 
 
        



  

 PRICING SCHEDULE 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 
 
LINE 
ITEM                              UNIT OF   UNIT        TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE       PRICE     
 
0001 MAIN BUILDING & 
  CONTROLLED WASTE/ 
  FLAMMABLE MATERIAL 
  STORAGE       1 JOB LUMP SUM $__________ 
 
0002 SITE PREPARATION 
 
0002AA CLEARING & GRUBBING       1 JOB LUMP SUM $__________ 
 
0002AB PAD OVER-EXCAVATION, 
  COMPACTION       1 JOB       LUMP SUM $__________ 
 
0002AC IMPORT FILL, COMPACT, 
  GRADE       1 JOB LUMP SUM $__________ 
 
0003 PARKING AND ACCESS ROADS 
 
0003AA GOV. PARKING & ACCESS  
  ROADS       1 JOB LUMP SUM $__________ 
 
0003AB POV/VISITOR PARKING & 
  ACCESS ROADS       1 JOB LUMP SUM $__________ 
 
0004 UTILITY CONNECTIONS 
 
0004AA WATER                     1 JOB LUMP SUM $__________ 
 
0004AB SEWER                     1 JOB  LUMP SUM $__________ 
 
0004AC NATURAL GAS               1 JOB  LUMP SUM $__________ 
 
0004AD SUBSURFACE STORM 
  DRAINAGE                  1 JOB  LUMP SUM $__________ 
 
0004AE POWER/LIGHTING             1 JOB LUMP SUM $__________ 
 
0004AF DATA/TELEPHONE             1 JOB LUMP SUM $__________ 
            (EXT. COND. & CABLE) 
 
0005 SITE IMPROVEMENTS   
 
0005AA CHAIN-LINK FENCE 
  AROUND GOV. AREA          1 JOB LUMP SUM $__________ 
 
0005AB WALKWAYS                   1 JOB LUMP SUM $__________ 
 
0005AC CHAIN-LINK FENCE 
  AROUND POV AREA           1 JOB LUMP SUM $__________ 
 
 
0005AD LANDSCAPING                1 JOB  LUMP SUM $__________ 
 
0005AE SITE ACCESSORIES, TRASH, 
  ENCL., EQUIP. ENCL.,  
  MAILBOX, FLAGPOLE, 
   Signage, etc.,            1 JOB LUMP SUM $__________  
 
                                                      Encl. 1 to Amend. 0002 



  

BID OPTIONS 
 
 
 (f) Line Item 0006 - (Bid Option #1) -  Rigid (Concrete) Paving in 
GOV parking area:  The base bid scope for paving the GOV parking area provides
6 inches of aggregate base. This BOI provides 6 inches of broom finished 
concrete over that base. Concrete shall be per geotechnical report. 
 
 
 
 (g) Line Item 0007 - (Bid Option #2) -  Landscaping:  This BOI provides 
site landscaping as indicated on sheets L001 thru L501. 
 
 
 (h) Line Item 0008 - (Bid Option #3) -  Unheated Storage Building:  All 
work in connection with the construction of Unheated Storage Building, 
including excavation and backfilling for foundation walls and footings, finish 
shaping, and proof rolling sub-grade material, and the gravel drainage fill 
under the floor slabs.  Utility work will include the installation of all 
systems within the building and extended to a point 5’-0” outside the 
building.  If this Bid Option Item is selected, the Controlled Waste/Flammable 
Storage Unit (which is part of the base bid) shall be considered part of this 
building (immediately adjacent), but shall not be included in the pricing of 
this Bid Option Item.   
 
 
 (i) Line Item 0009 -  (Bid Option #4)Covered Wash Area:  Shall include 
the concrete slab on grade, water supply, catch basin and metal cover.  Base 
bid shall include the oil/water separator.   
 
 
 (j) Line Item 0010 - (Bid Option #5)Fuel System:  All work in connection 
with furnishing and installation of fuel system equipment as shown on detail 1 
on sheet C112. The supplier of the pumps shall furnish all information 
associated with proper installation of the tanks, pumps and piping and power 
connections for fueling equipment as part of pricing for the equipment and 
installation.  Bid items include (but are not limited to): conduit and wire 
for power to the fueling area, concrete work (equipment pads, containment, 
island, curbs), hose bibs, water piping, drainage, and bollards. 
 
 (k) Line Item 0011 – (Bid Option #6)Other Furnishing:  All work in 
connection with providing and installing marker boards, tack boards and 
projection screens in rooms 1212, 1216, 1217, 1218, 1219, 1224 and 1225.   
 
 (l) Line Item 0012 - (Bid Option #7) Folding Partitions:  All work in 
association with the folding partitions separating rooms 1216 and 1217 and 
rooms 1218 and 1219. 
 
 (m) Line Item 0013 – (Bid Option #8)Lockers and Benches:  All work in 
connection with furnishing and installing lockers and benches in Rooms 1135, 
1138, 1106 and 1113. 
 
 (n) Line Item 0014 - (Bid Option #9)Food Service Equipment:  All work in 
connection with furnishing and installing kitchen equipment as described on 
sheet A630, P630, and E305.  Plumbing and Electrical required to support this 
equipment is part of the base bid scope. 
 
 
 
 
 
 
 
 
                                                   Encl. 1 to  Amend. 0002  
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TYPE-1

TYPE-3

TYPE-4
ENLARGE INLET TEE DROP PIPE

SECTION THRU CHAMBER

C110
FUEL TRUCK CONTAINMENT DETAIL 3

VEHICLE WASH PLATFORM AND

SECTION A-A

SECTION B-B

NOTES

TYPE-2

OUTLET CONNECTION DETAIL
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